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Square Footage

Complete 

Renovation &/ or 

addition per s.f. 

(Took MidPoint of 

Construction 

Ranges)

Construction and 

Project  costs, 

Based on 2020 

Dollars

Stanley Existing ES 38,400 $686.00 26,342,400$         

Stanley ES Addition 29,558 $675.00 19,951,650$         

Subtotal add/reno: Average Cost $680.50 46,294,050$         

Subtotal of Soft Cost at 30% 13,888,215$         

Total Project Cost 60,182,265$         

Clarke Existing ES 26,900 $686.00 18,453,400$         

Clarke ES Addition 11,600 $675.00 7,830,000$            

Subtotal add/reno: Average Cost $680.50 26,283,400$         

Subtotal of Soft Cost at 30% 7,885,020$            

Total Project Cost 34,168,420$         

94,350,685$         

Stanley Existing ES 38,400 $686.00 26,342,400$         

Stanley ES Addition 52,319 $675.00 35,315,325$         

Subtotal add/reno: Average Cost $680.50 61,657,725$         

Subtotal of Soft Cost at 30% 18,497,318$         

Total Project Cost 80,155,043$         

Addition and Renovation for Neighborhood School Model

Total Project Cost for both Stanley and Clarke add/reno:

District Wide K-2 for 525 students @Stanley Site

Additiona and Renovation for District Wide School Model

Clark Elementary School K-2 for 175 students 

Addition and Renovation for Neighborhood School Model

Stanley Elementary School K-2 for 350 students 
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New Stanley K-2 90,719 $650.00 58,967,350$         
Subtotal of Soft Cost at 30% 17,690,205$         

Total Project Cost 76,657,555$         

New 3 - 5 92,204 $650.00 59,932,600$         
Subtotal of Soft Cost at 30% 17,979,780$         

Total Project Cost 77,912,380$         

New K - 4 155,000 $530.00 82,150,000$         
Subtotal of Soft Cost at 30% 24,645,000$         

Total Project Cost 106,795,000$       

Size of the building addition is based on the MSBA guideline per child, times the current enrollment 

and then subtracting the size of the existing building.  Assumes 1/3 of the district wide K-2 

population at Clarke and 2/3 at Stanley.  Estimated costs are conceptual for comparison and 

budgetary purposes only. Includes 30%  for Soft Costs to construction (hard) costs for total project 

costs. Utilized the MidPoint of Construction Ranges for comparison. Dollars represented in 2020 cost 

per Sq.ft.

District Wide K-4 for 900 students @ Stanley Site

New Construction for District WideK-4 School Model

New Construction for District Wide K-2 School Model

District Wide 3-5 for 540 students @ Hadley Site

New Construction for District Wide 3-5 School Model

District Wide K-2 for 525 students @Stanley Site
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